AGREEMENT FOR PUBLIC IMPROVEMENTS
FOR
PROJECT NO. PA04-0108 (TR 32515)

OFFSITE IMPROVEMENTS

This Agreement made and entered into by and between the City of Moreno Valley, State of California,
hereinafter called City, and Lennar Homes of California, In¢., herein after called Developer, on the date
the City signs this agreement.

WITNESSETH:

FIRST: Developer, for and in consideration of the approval by the City of the final map of that certain land
division, or that certain other land development project, known as PA04-0108 (TR 32515) agrees, at
Developer's own expense, to furnish all labor, equipment and material necessary, and within TWENTY-
FOUR (24) months from the date this Agreement is executed, to perform and complete in a good and
workmanlike manner, all of the required improvements in accordance with those improvement plans for
said project which have been approved by the City Engineer, and are on file in the office of the City
Engineer, and to do all work incidental thereto in accordance with the standards set forth in City
ordinances and regulations, and pay all costs of engineering necessary in connection therewith, which are
expressly made a part of this Agreement. All of the above-required work shall be done under the
inspection of and to the satisfaction of the City Engineer, and shall not be deemed complete until
approved and accepted as complete by the City. Developer further agrees to guarantee the required
improvements for a period of one year following acceptance by the City and during this one year period to
repair and replace, to the satisfaction of the City Engineer, any defective work or labor done or defective
materials furnished. Developer shall complete the improvements described in this paragraph pursuant to
Section 66462, Government Code. Developer shall also complete any offsite improvements required as a
condition of approval and with plans approved by the City Engineer at such time as the City acquires an
interest in the land which will permit the improvements to be made, and the Developer waives the 120 day
time limitation set forth in Section 66462.5, Government Code.

Security to guarantee the performance of this agreement shall be in the following amounts:

Faithful Performance security shall be in the sum of ONE MILLION SEVEN HUNDRED TWENTY SIX
THOUSAND AND NO/100 Dollars (***$1,726,000.00***). The estimated cost of said work and
improvements, pursuant to the Preliminary Estimate of Cost labeled Exhibit A attached hereto.

Labor and Material security shall be in the sum of EIGHT HUNDRED SIXTY THREE THOUSAND AND
NO/100 Dollars (***$863,000.00***). The estimated cost securing payment of labor and materials is fifty
(50) percent of the total cost estimate of the improvements.

Developer further agrees to guarantee the required improvements for a period of one year following
acceptance by the City and during this one year period to repair and replace, to the satisfaction of the City
Engineer, any defective work or labor done or defective materials furnished. Upon entering the warranty
period, the City shall retain ten percent of the original faithful performance security. Developer reserves
the right to substitute the form of security, in accordance with the Moreno Valley Municipal Code, at any
time during the term of this agreement, subject to approval of the City Engineer and City Attorney.

SECOND: Developer agrees to file with City, prior to the date this Agreement is executed, a good and
sufficient improvement security in an amount not less than the estimated cost of the work and
improvements for the faithful performance of the terms and conditions of this Agreement, and good and
sufficient security for payment of labor and materials in the amount prescribed by City ordinances and
regulations to secure the claims to which reference is made in Title 15 (commencing with Section 3082)
of Part 4 of Division 3 of the Civil Code of the State of California. Developer agrees to renew each and
every said bond or bonds with good and sufficient sureties or increase the amounts of said bond or
bonds, or both, within ten (10) days after being notified by the City Engineer that the sureties or amounts
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are insufficient. Notwithstanding any other provision herein, if Developer fails to take such action as is
necessary to comply with said notice, he shall be in default of this Agreement unless all required
improvements are completed within ninety (90) days of the date on which the City Engineer notified the
Developer of the insufficiency of said bonds. Developer reserves the right to substitute the form of
security in accordance with the City’s Municipal Code at any time during the term of this agreement,
subject to approval by the City Engineer and City Attorney.

THIRD: Developer agrees to pay to the City the actual cost of such inspection of the works and
improvements as may be required by the City Engineer. Developer further agrees that, if suit is brought
upon this Agreement or any bond guaranteeing the completion of the required improvements, all costs
and reasonable expenses and fees incurred by the City in successfully enforcing such obligations shall be
paid by Developer and guaranteed by the surety in addition to the face amount of the security, including
reasonable attorney's fees, and that, upon entry of judgment, such costs, expenses and fees shall be
taxed as costs and included in any judgment rendered.

FOURTH: To the furthest extent allowed by law, including California Civil Code Section 2782, Developer
shall indemnify, hold harmless and defend City and each of its officers, officials, employees and agents
from any and all claims, losses, liabilities, fines, penalties, forfeitures, costs and damages (whether in
contract, tort or strict liability, including, but not limited to personal injury, death at any time and/or property
damage) incurred by City or any other Person, and from any and all claims, demands and actions in law
or equity (including attorney's fees and litigation expenses), arising or alleged to have arisen directly or
indirectly out of the performance of this Agreement, including but not limited to the alleged acts or
omissions of any contractor, subcontractor, employee or agent acting on behalf of Developer or the design
of any improvements to be constructed pursuant to this Agreement or the use of any patent or patented
article in the performance of this Agreement.

Developer's obligations to indemnify and hold City harmless shall apply in all instances except those
claims caused by the active negligence, sole negligence, or willful misconduct of City or any of its officers,
officials, employees or agents. Developer's obligations to defend the City and provide a legal defense
(including the retention of attorneys acceptable to City and all legal costs and expenses) shall apply in all
instances, except those claims arising out of the sole negligence or the willful misconduct of City or any of
its officers, officials, employees or agents.

If Developer retains any contractor or subcontractor to perform any of the Work to be performed under
this Agreement, Developer shall require each contractor or subcontractor to indemnify, hold harmless and
defend City and each of its officers, officials, employees and agents in accordance with the terms of the
preceding paragraphs.

Developer's obligations under his section shall survive the completion of any work to be performed by
Developer, the City’s inspection and/or acceptance of any work performed by Developer, as well as the
termination or expiration of this Agreement.

Developer's provision of insurance, as required below, does not terminate, alter, limit or satisfy
Developer's defense and indemnity obligations provided for herein.

FIFTH: Throughout the life of the Agreement, Developer shall pay for and maintain in full force and effect
all policies of insurance required hereunder with an insurance company (ies) either (1) admitted by the
California Insurance Commissioner to do business in the State of California and rated not less than "A-
VII" in Best's Insurance Rating Guide, or (i) as authorized by the City Manager or his/her designee. The
following policies of insurance are required:
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(i) COMMERCIAL GENERAL LIABILITY insurance which shall be at least as broad as the most
current version of Insurance Services Office (ISO) Commercial General Liability Coverage Form CG 00
01 and include insurance for “bodily injury,” “property damage” and “personal and advertising injury” with
coverage for premises and operations (including the use of owned and non-owned equipment), products
and completed operations, and contractual liability (including, without limitation, indemnity obligations
under the Contract) with limits of not less than $1,000,000 per occurrence for bodily injury and property
damage, $1,000,000 per occurrence for personal and advertising injury, $2,000,000 aggregate for
products and completed operations and $2,000,000 general aggregate.

(i) COMMERCIAL AUTOMOBILE LIABILITY insurance which shall be at least as broad as the most
current version of Insurance Services Office (ISO) form CA 00 01 and shall include coverage for “any
auto” with limits of liability of not less than $1,000,000 per accident for bodily and property damage.
Commercial Automobile Liability coverage is required if automobiles are to be operated on city-owned
property or within City right-of-way.

(iii) WORKERS' COMPENSATION insurance as required under the California Labor Code.

Developer shall be responsible for payment of any deductibles or self-insured retentions contained in any
insurance policies required hereunder.

All policies of insurance required hereunder shall be endorsed to provide that the coverage shall not be
cancelled, non-renewed, reduced in coverage or in limits except after thirty (30) calendar day written
notice by certified mail, return receipt requested, has been given to the City. Upon issuance by the
insurer, broker or agent of a notice of cancellation, non-renewal or reduction in coverage or limits,
Developer shall furnish City with a new certificate and applicable endorsements for such policy(ies). In
the event any policy(ies) is due to expire before the completion of the work, Developer shall provide a
new certificate and all applicable endorsements evidencing renewal of such policy(ies) not less than 15
calendar days prior to the expiration date of the expiring policy(ies).

The General Liability and Automobile Liability insurance policies shall be written on an occurrence form
and endorsed to name the City and its officers, officials, employees and agents as additional insured’s.
Such policy(ies) of insurance shall be endorsed so Developer's insurance shall be primary and no
contribution shall be required of City. Any Workers' Compensation insurance policy shall contain a waiver
of subrogation as to City, its officers, officials, employees and agents. Developer shall furnish City with
the certificate(s) and applicable endorsements for all required insurance fourteen (14) days prior to the
start of work. NOTE: A Certificate of Insurance is not acceptable. The Certificate of Insurance must be
accompanied by the additional insured and primary insurance endorsements.

If Developer retains any contractor or subcontractor to perform any of the Work to be performed under
this Agreement, Developer shall require each contractor or subcontractor to provide insurance protection
in favor of City, its officers, officials, employees and agents in accordance with the terms of the
Agreement. Any contractor or subcontractor performing work on behalf of Developer shall likewise be
required to name City its officers, officials, employees and agents as additional insured’'s as required
herein. Developer shall obtain certificates and endorsements from such contractors or subcontractors
before the commencement of any work.

At any time during the Agreement, upon request of City, Developer shall immediately furnish City with a
complete copy of any insurance policy required under this Agreement, including all endorsements, with
said copy certified by the underwriter to be a true and correct copy of the original policy.

If at any time Developer fails to maintain the required insurance in full force and effect, all work permitted
thereunder shall be discontinued immediately until notice is received by City that the required insurance
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has been restored to full force and effect and that the premiums therefore have been paid for a period
satisfactory to City. Any failure by Developer to provide or maintain the required insurance shall be
considered a material breach of the Agreement.

The fact that insurance is obtained by Developer shall not be deemed to release or diminish its liability,
including but not limited to, liability under the indemnity provisions on this Agreement. Developer's duty to
defend and indemnify City shall apply to all claims and liabilities, regardless of whether any insurance
policies are applicable. The policy limits stated herein do not act as a limitation upon the amount of
indemnification required to be provided by Developer.

SIXTH The Developer hereby grants to the City and/or to any authorized agent or employee of the City,
the irrevocable permission to enter upon the lands of the above-referenced land division for the purpose
of completing the improvements. This permission shall terminate in the event that the Developer has
completed the work within the time specified or any extension thereof granted by the City.

SEVENTH: Developer agrees at all times, up to the completion and acceptance of the improvements by
the City, to give good and adequate warning to the traveling public of each and every dangerous
condition caused by the construction of the improvements, and to protect the traveling public from such
defective or dangerous conditions. The Developer shall keep all traveled ways that are a part of, or
affected by the construction of this project free and clear of mud, dirt and debris and shall provide twice
monthly street sweeping service. A copy of the contract for street sweeping service shall be provided to
the City. The Developer's obligation under this provision shall be secured by the bonds securing
performance of this Agreement.

EIGHTH: The Developer, his agents and employees, shall give notice to the City Engineer at least 48
hours before beginning any work and shall furnish said City Engineer all reasonable facilities for obtaining
full information with respect to the progress and manner of work.

NINETH: If the Developer, or his agents or employees, neglects, refuses, or fails to prosecute the work
with such diligence as to insure its completion within the specified time, or within such extensions of time
as have been granted by the City, or if the Developer violates, neglects, refuses, or fails to perform
satisfactorily any of the provisions of the plans and specifications, he shall be in default of this Agreement
and notice in writing of such default shall be served upon him. The City Council shall have the power, on
recommendation by the City Engineer, to terminate all rights of the Developer because of such default.
The determination by the City Engineer of the question as to whether any of the terms of the Agreement
or specifications have been violated, or have not been performed satisfactorily, shall be conclusive upon
the Developer, and any and all parties who may have any interest in the Agreement or any portion
thereof. The foregoing provisions of this section shall be in addition to all other rights and remedies
available to the City under law.

TENTH: It is further agreed by and between the parties hereto, including the surety or sureties on the
bonds securing this Agreement that, in the event it is deemed necessary to extend the time of completion
of the work contemplated to be done under this Agreement, extensions of time may be granted by the
City from time to time, either at its own option, or upon request of Developer, and such extensions shall in
no way affect the validity of this Agreement or release the surety or sureties on said bonds, Developer
further agrees to maintain the aforesaid bonds in full force and effect during the terms of this Agreement,
including any extensions of time as may be granted therein.

ELEVENTH: It is understood and agreed by the parties hereto that if any part, term or provision of this
Agreement is by the courts held to be uniawful and void, the validity of the remaining portions shall not be
affected and the rights and obligations of the parties shall be construed and enforced as if the Agreement
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did not contain the particular part, term or provision held to be invalid.

TWELFTH: In the event legal action is required to enforce the terms of the Agreement, the prevailing
party shall be entitled to recover attorney’s fees and costs, including expert fees.

THIRTEENTH: Any notice or notices required or permitted to be given pursuant to this Agreement shall
be served on the other party by mail, postage prepaid, at the following addresses:

City: Developer:

City Engineer Lennar Homes of California, Inc.
P.O. Box 88005 9870 Montecito Drive

14177 Frederick Street Suite 302

Moreno Valley, CA 92552-0805 Corona, CA 92879

IN WITNESS WHEREOF Developer has affixed his name, address and seal.

Date approved by the City:

Lennar Homes of California, Inc.:
Developer

> Qe W e

Slgnature Signature

\e%,\ . CkoensS ﬁ%__ﬁﬁ\_\mi
I\D_rﬁt/Type Name Print/Type Name

Title Title
ATTEST: CITY OF MORENO VALLEY
CITY CLERK
OF THE CITY OF MORENO VALLEY By:
Mayor
By:
City Clerk
(SEAL) APPROVED AS TO FORM:
CITY ATTORNEY

Date: /2 — (D

By: ///' Z

Cit§ Attorney

NOTE: TWO SIGNATURES ARE REQUIRED FOR CORPORATIONS UNLESS CORPORATE
DOCUMENTS ARE PROVIDED THAT INDICATE OTHERWISE.

SIGNATURES OF DEVELOPER MUST BE EXECUTED IN QUADRUPLICATE AND THE EXECUTION OF THE ORIGINAL COPY MUST BE ACKNOWLEDGED BEFORE A NOTARY
ORIGINAL - CITY CLERK; PINK - DEVELOPER; GREEN - SURETY; BLUE - PROJECT FILE



California All-Purpose
Certificate of Acknowledgment

A notary public or other officer completing this certificate verifies only the
identity of the individual who signed the document to which this certificate
is attached, and not the truthfulness, accuracy, or validity of that document.

State of Califprnia )
County ofalﬁuemiﬂ )

On Iﬂ)l[mm){] H,X)I:b before me, !M] m]}f[h ‘Imml’ %(!Nﬂ s

personally appeared JE%/{ T Clewens and G(’DWA{ &W\FH]

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that He/ske/they executed the same in
his/her/their authorized capacity(ies), and that by Ris/hbr/their signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the
State of California that the foregoing paragraph is true and correct.

P

= BETH BRULEY

b
WITNESS my hand and official seal. ez ,g,;;@ COMM. #2075619 §
. o 2

¥=3d Notary Public - California
Riverside County

¢ N\ m. Expires July 24, 2018
Signaﬂnemu




EXHIBIT VA" SheetSof 5
CITY OF MORENO VALLEY
PUBLIC WORKS DEPARTMENT - LAND DEVELOPMENT DIVISION
BOND COMPUTATION SHEET
PROJECT: Tract 32516 ' DATE: 07/24/08

PREPARED BY: Dave Ross

IMPROVEMENT TYPE:

ROADWORK ' $980,368

STORM DRAIN - : $362,850

WATER SYSTEM : $0

SEWER SYSTEM : $0

SURVEY MONUMENTS  : $0

LANDSCAPING: : $95,040

WATER QUALITY BASINS: - $0

ELECTRICAL UTILITY INFRASTRUGTURE . 50

ELECTRICAL UTILITY LINE EXTENSION . $0
TOTAL COSTY (VALUE) OF IMPROVEMENTS: $1,438.258
+20% CONTINGENCY: $287,862
"GRAND TOTAL; - $1,725,509

s . - —— .

FAITHEUL PERFORMANCE SECURITY

SECURITY AMOUNT: $1,726,000

LABOR & MATERIAL SECURITY.

SECURITY AMOUNT: - - $863,000

“The cost for sacuring payment of Labor and Matarials Is fifty (80) percent of the fotal cost estimate of the
Improvemetns, .

Orders 23078583 Doc: 2013-217431 AR 15-08-2013 Page 120f21

Crooled Oy: ke Hadsal Printed: 9/1/2020 4:13:49 PM
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* EXHIBIT “A" Sheet 1 of 5
' *  ENGINEER'S ESTIMATE
DATE: 07724/06
PROJECT: Tract 32515 PREPARED BY: Dave Rass
. STREET WORK
TYPE QUANTITY UNIT  UNIT PRICE TOTAL
Roadway Excavstion oc.y. . 20.00 0
AB. Class It 0.58 Thickness (fi.)
42835 S.F. 1793 Ton §5.00 98,604
AC. 0.67 Thickness (f.)
42835 F 2071 Ton 80.00 186,300
AB.Class ll 0.25 Thickness (f.)
1440 S.F., 26 Ton 55,00 . 14386
AC. 0.5 Thickness (R.)
1440 S.F. 52 Ton 80.00 4608
AC. Cap 0 Ton 00.00 ]
A.C, Overlay 0 Ton 80.00 0
Grind & Pave 0.20° 300 SF. 3.25 975
Curb and Gutter - 6" 148 L.F. 22.00 3,258
Curb and Gutter-8* 1185 L.F. 25.00 20,875
Curb Only - 6° OLF. 18.00 0
Curb Only - 8* O LF. 20.00 0
Cross Gutter and Spandrel 748 SF. 18.00 11,178
Sidewalk 5841 SF. | 7.00 39,487
. Driveway Approach - 6* 0SF. 14,00 0
Driveway Approach - 8* 0 SE 16.00 0
Alley Approach - 8° 0SF 18.00 0
P.C.C. Paving - 6° 0 SF. 14.00 0
P.C.C. Paving - 8* 0 S.F. 18.00 0
AC. Berm-8" 0 LF 10.00 0
A.C, Berm - 8° OLF . 1500 0
Slurry Seal (Based on $150/Ton Type I1) 4737 8.Y. 2.25 10,658
Redwood Haader OLF 6.00 0
Saweut 1335 L.F, 1.50 2,003
Trench Repaving 0 8F. 12.00 0
Utliity Trench OLF. 17.00 0
Wheelchair Ramp 2EA 1,200.00 2,400
Street Name Sign 1 EA 500,00 500
Stop Sign JEA 200.00 200
Barricade OLF. 100.00 0
Waming Markers - Typa L, Type N 0 EA 100.00 0
Signs and Posts 8 EA, 200.00 1,200
Street Sweaping Sign , 7 EA 200,00 1,400
Bus Bay 1 EA 20,000.00 20,000
Teafflc Striping/raised pavement markers 1 LS. -
Traffle Signal {Includes Interconneet, Contreller, Software 1 EA 272,000.00 272,000
Trafflc Signal Interconnect (Existing Signals Only) 2640 LF, 30.00 75,200
Walls - Masanry: 8' Maximum OLF. 100.00 0
Walls - Retalning: 8' Maximum 0 LF. 150.00 0
Relocata Treas 0 EA 2,500.00 o
1/2 Alley Apron 0 S.F. 16.00 0
Streot Lights (8500 lumen) 0 EA 4,000.00 0
Street Lights (22000 lumen) 5 EA, §,000.00 25,000
Removae Existing Pavemant 17712 S.F. 0.50 8,856
Remove AC Dike 102 L.F. 3.00 306
Remova Existing Guard Rail 150 LF. 5.00 750
Relocate Powerpols 8 EA 30000.00 180,000
Clusier Mail Boxes DEA 4,500.00 0
SUBTOTAL: 980,368
Landscaplng 15840 S.F. 8.00 85,040
Water Quality Basins 0 8.F, 8.00 0
Electrical Utility Infrastructure oLsS. - 0
Electrical Utllity Lins Extension 0L.F. 135.00 0
SUBTOTAL: 86,040
Monuments: 0 EA. 100.00 50

Ordor: 23078583 Dot 2013-217431 ADR 05-00-2013 Page 6 of 21 Craotvd @y: Mo Hodsal Printod: 47172016 4:13:48 PW
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EXHIBIT “A" Sheet20f 5
PROJECT: Tract 32515 DATE: 07/24/08
. PREPARED 8Y: Dave Rass
STORM DRAIN SYSTEM
TYPE QUANTITY UNIT UNIT PRICE TOTAL
12" Reinforced Conerete Pips 0 LF. 130.00 0
18" Relnforced Concrels Plpe 0 LF. 140.00 0
24" Reinforced Concrets Pipa OLF. 160.00 0
30" Reinforced Concrete Pipa 0 LF. 180.00 0
36" Relnforced Concrets Plpe 475 L.F, 190,00 90,250
42" Reinforcad Concrete Plpe OLF 210.00 0
48" Reinforead Concreta Pipg OLF. 250,00 0
54" Reinforced Concrets Pipe OLF 300.00 0
60" Reinforcad Concriste Pipe OLF. 350.00 0
12" HDPE OLF. 48.00 0
18" HDPE 0OLF. 50.00 0
24° HOPE 0 LF. §6.00 0
30" HDPE OLP. 80.00 0
36" HOPE OLF. 70.00 0
42° HOPE 0 LF. 80.00 0
48" HOPE OLF. 90.00 0
54" HOPE OLF. 125.00 0
50" HDPE OLF. 140.00 0
4" PVC SCH. 40 OLF 25.00 0
4" PVC SCH. 80 0 LF. 30.00 0
68" PVC SCH. 40 OLF. 30.00 0
68" PVC SCH. 80 OLF 35.00 0
8" PVC SCH. 40 OLF 40.00 0
8"PVC SCH. 80 OLF 48.00 0
Manhole No. 4 2 EA §000.00 10,000
Manhole Ne, 2 0 EA §500.00 0
Manhole No, 3 0 EA 6500.00 0
Manhola No. 4 0 EA, 7000.00 0
24" X 24° Grate basin 0 EA 2500.00 0
18" X 18" Grate Basin 0 EA 2100.,00 0
8" Wide Strip Basin 0 EA 3000.00 0
Catch Basin (3.5 0 EA 3100.00 0
Catch Basin (79 0 EA §500.00 0
Catch Basin (14 0 EA 8000.00 (4]
Catch Basin (217) 0 EA 12500.00 (1]
Local Depressions 0SF §35.00 0
Grated Calch Basin 0 EA 6000.00 0
Transition Structure 0 EA. §500.00 0
Infet Structure (drop) 0 EA §000.00 0
Typa (X Inlet Structure 0 EA. 2500.00 0
Junction Structure 0 EA 6000.00 0
Headwall 4 EA, §500.00 22,000
Rip Rap §00 TON 60.00 30,000
Wing Wall 4 §000.00 20,000
Parkway Draln 0 EA 3500.00 0
Terraca Drain 0SF 10,00 0
Down Drain 0SF 10.00 0
Removal/Relocallon- Catch Basin 0 EA. §000.00 0
Outfet Structure 2 EA, 8000.00 16,000
Concrata Cellar (o 48%) 1 EA, 3000.00 3,000
Tripls 16'%6' RCB Culvart 264 LF- 650,00 171,600
Concrels Plpe Slope Anchor 0 EA, 2500,00 0
Relinfarced Concrete Structure ocCyY. §00.00 0
SUBTOTAL: 382,850
Irder: 2307683 Oae: 2013-217431 AGR 05-08-2013 PXgegaf2]
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I' EXHIBIT "A” Sheet 3 of § V g (=
PROJECT: Tract 32518 DATE: 07/24/06
‘ ' PREPARED BY: Dave Ross
. WATER SYSTEM
TYPE QUANTITY UNIT UNIT PRICE TOTAL
20" Water Pipe 0 LF. 180.00 0
18" Water Pipe OLF. 135,00 0
18" Water Plpe 0 LF. 80.00 0
12" Water Pipe 0 LF. 80.00 0
10" Water Pipe O LF. 55.00 0
8" Water Pipe 0 LF. §0,00 0
8" Water Pips ' 0 LF 40,00 0
4" Waler Pipe 0OLF. 30.00 o
16" Gate Valve i 0 EA 5,000.00 1]
12° Gale Valve 0 EA, 2,000.00 0
10" Gata Valve 0 EA, 1,200.00 0
8" Gate Valve 0 EA, 1,000.00 0
6" Gate Valve 0 EA, 800.00 a
4" Gata Valve 0 EA 600.00 0
24" Buttecfly Valve 0 EA 5,200.00 1]
20" Buttarfly Valve 0 EA, 4,200.00 0
18" Butterfly Vaive 0 EA, 2,800.00 0
16" Butterfly Valve 0 EA, 2,700.00 0
12" Butterily Vave 0 EA 1,800.00 0
10° Butterfty Vaive 0 EA, 1,000.00 0
8" Butterfly Valvs 0 EA. . 800.00 Q
6 Butterfly Valve 0 EA 520.00 0
4" Butterfly Vaiva 0 EA 330.00 0
6" Fira Hydrants OEA 2,800.00 0
&" Super Fire Hydranls 0 EA 3,000.00 0
Misc, Flttings (Tees, Crosses, Els) US :
4" 0 EA 120.00 0
6 0 EA 160.00 0
a8 0EA 200,00 0
10" 0 EA 240.00 0
12* 0 EA, 750.00 0
Blow Off 8* 0 EA 2,500.00 0
Blow Off 4° 0 EA, 2,000.00 0
AlrVac & Releass 2° 0 EA 3,000.00 0
Alr Va¢ & Releaze 1* 0 EA 2,000.00 0
Meter 2" W/O Servica 0 EA 455.00 0
Meter 1 1/2° WIQ Sarvice 0 EA 360.00 0
Meter 1° W/O Service 0 EA, 270.00 Q
Matar 5/8" W/Q Servico 0 EA. 200.00 0
Service Connections 2* 0EA. . 1,600.00 0
Service Connections 1 1/2* 0 EA, 1,100.00 0
Servica Connectlons 1* , 0 EA, 500.00 0
Hot Tap 8" 0 EA, 2,800.00 o
Hot Tap Water Service 0 EA, 330,00 0
Jack & Bore OLF. 300.00 0
Jolnt at Existing 8° 0 EA. 650,00 0
Thrust Block ocy 150.00 0
SUBTOTAL: 0
rder: 23076683 Doc: 2013-217431 AGR 05-08-2013 Page 100f 21 Croated By: Mka Hadsal Printed: 4/1/2016 4:13:48 M
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EXHIBIT “A" Sheat 4 of 5
PROJECT: Tract 32615 DATE: 07/24106
. PREPARED BY: Dave Ross
. SEWER SYSTEM i
TYPE QUANTITY UNIT ' UNIT PRICE TOTAL
36" V.C, Plpe OLF 185.00 0
N"V.C. Pips O LB, 165.00 0
30" V.C. Pipe 0LF. 150.00 0
27" V.C. Pipa OLF, 135,00 ]
24" V.C, Pipe OLF, 120.00 0
21°V.C, Pipe OLF. 105.00 0
18" V.C. Pipe 0 LF. 80.00 0
18" V.C. Pips OLF. 75.00 0
12" V.C. Plpe OLF 60.00 0
10°V.C. Pipe OLF. 40,00 0
6"V.C. Plpa OLF. 30.00 0
6" V.C. Pipe OLF, 25.00 0
4*V.C. Plpe OLF. 20,00 ]
15" SOR .33 OLF. 60.00 o]
12" SDR- 35 OLF, 50.00 0
10" SDR =35 OLF. 30.00 0
8"SDR-33 O LF. 25.00 0
8"SDR-35 OLF. 18.00 0
4"SDR-35 O LF. 13.00 0
Standard Manhols 45" 0 EA, 3.000.00 0
‘Standard Manhole 48* Exira Depth 0 EA 3,500.00 . 0
Standard Manhole 60" 0 EA 4,500.00 1]
- Shallow Manhols 0 EA, - 3,000,600 ‘0
Tie Into Existing Manhole 0EA 1,500.00 0
Ralse Manhols to Grade 0 EA 300.00 0
Rechannel Existing Manhole 0 EA 1,500.00 0
Join Existing 87 Pipe ' 0 EA, 600.00 0
Join Existing 12° Pipe 0 EA, 800,00 0
Clean-outs 0 EA 700.00 0
Clean Out Lateral 0D EA 120.00 0
Wyes . . 0 EA 80.00 o
Pavement Replacement 08FE 3.00 1]
_Concrets Encasemeant OLF 20.00 0
TV Sewer 0 LF, 1.00 0
Trench Paving 0SF 5.00 0
SUBTOTAL: 0

Order: 23078083 Doc; 2013-217431 AGR 03-08-2013
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