

**PROGRAM SUPPLEMENT NO.** 00000A156  
**to**  
**ADMINISTERING AGENCY-STATE AGREEMENT**  
**FOR STATE FUNDED PROJECTS NO** 08-5441S21

**Adv. Project ID** 0823000113  
**Date:** June 01, 2023  
**Location:** 08-RIV-0-MORV  
**Project Number:** HSIPSL-5441(081)  
**E.A. Number:**  
**Locode:** 5441

This Program Supplement, effective \_\_\_\_\_, hereby adopts and incorporates into the Administering Agency-State Agreement No. 08-5441S21 for State Funded Projects which was entered into between the ADMINISTERING AGENCY and the STATE with an effective date of 02/14/2022 and is subject to all the terms and conditions thereof. This PROGRAM SUPPLEMENT is executed in accordance with Article I of the aforementioned Master Agreement under authority of Resolution No. \_\_\_\_\_ approved by the ADMINISTERING AGENCY on \_\_\_\_\_ (See copy attached).

The ADMINISTERING AGENCY further stipulates that as a condition to the payment by the State of any funds derived from sources noted below encumbered to this project, Administering Agency accepts and will comply with the Special Covenants and remarks set forth on the following pages.

**PROJECT LOCATION:** 15 signalized intersections on high speed roads with overnight collision trends.

**TYPE OF WORK:** Street Lighting **LENGTH:** 0.0(MILES)

Estimated Cost	State Funds		Matching Funds	
	STATE		LOCAL	OTHER
\$150,000.00		\$135,000.00	\$15,000.00	\$0.00

**CITY OF MORENO VALLEY**

By \_\_\_\_\_

Title \_\_\_\_\_

Date \_\_\_\_\_

Attest \_\_\_\_\_

**STATE OF CALIFORNIA**  
**Department of Transportation**

By \_\_\_\_\_

**Chief, Office of Project Implementation**  
**Division of Local Assistance**

Date \_\_\_\_\_

I hereby certify upon my personal knowledge that budgeted funds are available for this encumbrance:

**Accounting Officer**



**Date**

06/01/2023

\$135,000.00

## SPECIAL COVENANTS OR REMARKS

1. A. This PROJECT has received STATE funds from Highway Safety Improvement Program (HSIP). The ADMINISTERING AGENCY agrees to administer the PROJECT in accordance with the Highway Safety Improvement Program (HSIP) Guidelines, the Local Assistance Procedures Manual (LAPM), the Local Assistance Program Guidelines (LAPG), and this PROGRAM SUPPLEMENT.

B. The STATE funds for this PROJECT may be provided under one or more phases, which are Preliminary Engineering (PE), Right-of-Way (R/W) and Construction (Con).

A phase-specific fund allocation is required, in addition to other requirements, before reimbursable work can occur for the phase identified. Each allocation will be assigned an effective date and identify the amount of funds allocated per phase. Unless otherwise determined, the effective date of the phase-specific allocation will constitute the start of reimbursable expenditures for the phase. The STATE funds available for reimbursement will be limited to the amount allocated by the STATE for the phase.

C. At the time of the first fund allocation approval for the Project, this PROGRAM SUPPLEMENT, a STATE-approved Allocation Letter and STATE Finance Letter are prepared to allow reimbursement of eligible PROJECT expenditures for the phase allocated.

D. STATE and ADMINISTERING AGENCY agree that any additional fund allocations made after the execution of this PROGRAM SUPPLEMENT, for the phase that has been authorized in the first fund allocation approval or for a new phase, will be encumbered on this PROJECT by use of a STATE-approved Allocation Letter and a STATE Finance Letter and are subject to the terms and conditions thereof.

E. This PROJECT is subject to the delivery requirements enacted by the HSIP guidelines. The delivery requirements may be accessed at: <https://dot.ca.gov/programs/local-assistance/fed-and-state-programs/highway-safety-improvement-program/delivery-requirements-status-approved-projects>.

F. Award information shall be submitted by the ADMINISTERING AGENCY to the District Local Assistance Engineer immediately after project contract award and prior to the submittal of the ADMINISTERING AGENCY'S first invoice for the construction contract. Failure to do so will cause a delay in the State processing of invoices for the construction phase.

G. The ADMINISTERING AGENCY shall invoice STATE for PE, R/W and CON costs no later than 180 days after the end of expenditure the phase. For construction costs, the ADMINISTERING AGENCY has 180 days after project completion or contract acceptance to make the final payment to the contractor, prepare the final Report of Expenditures and final invoice, and submit to STATE for verification and

## SPECIAL COVENANTS OR REMARKS

payment.

H. ADMINISTERING AGENCY agrees to submit the final report documents that collectively constitute a "Report of Expenditures" within one hundred eighty (180) days of PROJECT completion. Failure of ADMINISTERING AGENCY to submit a "Final Report of Expenditures" within 180 days of PROJECT completion will result in STATE imposing sanctions upon ADMINISTERING AGENCY in accordance with the current LAPM provisions.

I. ADMINISTERING AGENCY agrees to comply with the requirements in 2 CFR Part 200, Uniform Administrative Requirements, Cost Principles, and Audit Requirements for Federal Awards (applicable to Federal and State Funded Projects).

J. By executing this PROGRAM SUPPLEMENT, ADMINISTERING AGENCY agrees to provide the STATE, upon request, with the information related to the PROJECT for the purpose of project evaluation or other purposes.

K. The ADMINISTERING AGENCY shall construct the PROJECT in accordance with the scope of work presented in the application and approved by the State. Any changes to the approved PROJECT scope without the prior expressed approval of the State are ineligible for reimbursement and may result in the entire PROJECT becoming ineligible for reimbursement.